CHITALDRUG DIVISION.

Dated 15th March 1907.

iven that sealed tenders will be received at the office of the Executive Division, up to 31st March 1907, for constructing a bridge across the nd mile of Davangere-Jagalur road pending sanction of Government to the

354

te estimate of quantities is given below. These quantities are not gua
should be completed by the end of June 1908.

ns, detailed estimate and conditions may be seen at the Executive Engineer's rug between the hours of 11 A.M. and 5 P.M.

rs should be submitted on printed forms which may be obtained from the Exe-er. The tenders should be accompanied by a statement in the form given below, cates at which the different items specified will be executed.

ch tender must be accompanied by a deposit of Rs. 500 in cash or Government Notes, as earnest money, and be superscribed "Tender for constructing a bridge churhalla in the 2nd mile of Davangere-Jagalur road, in default of which, tenders will ted.

The final acceptance of any tender will rest with the Chief Engineer, who does not imself to accept the lowest or any tender or to assign any reason whatever for the rejec-f any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be uired to execute the usual contract bond, in default of which, his tender will be considered ncelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for constructing a bridge of 4 arches, raising the road and breach filling, etc.

Items of work	Per	Quantity
Constructing a bridge of 4 arches at ½ mile of Davangere-Jagalur road.		
Earthwork excavation foundation mixed with hard soil ...	C.yd.	575
Filling concrete to foundation	C.ft.	1,942
Burnt stone in surki mortar	"	10,936
Do do in sand mortar	"	11,379
Burnt brick in mortar	"	5,983
Do arch work	"	5,302
Pointing with cement	Sqr.	26·93
Plastering with chunam	"	65·27
Burnt stone slabs, dressed	S.ft.	632
Cut stone work	C.ft.	579
Rough stone work	C.yd.	200
String course	R.ft.	270
Guard stones	each	4
Number stone	"	1
Date stone	"	1
Centring for arches ⅓ cost of arch work	Lump sum	rupees.
Bailing water	Do	
Shoring with brick in surki mortar around the masonry in the bed of foundation in piers and abutments	each	5
Putting concrete over arch	C.ft.	453
Fixing drainage pipes 2" diameter 3 and 4 including fixing, etc. ...	each	12
Raising the road to R. L. 68·50.		
Earthwork to road including forming and consolidation ...	C.yd	5,074
Collecting, carting and spreading rough metal (from average 1 mile lead)	"	352
Excavating and carting gravel (from average 1½ mile lead) including consolidation	"	440
Turfing to sides	S.yd.	1,910
Breach filling to edge of bank.		
Earthwork including consolidation	C.yd.	373
Constructing a revetment to side of bank.		
Earthwork excavation foundation and use the earth to forming the bank	"	660
New stone work	"	1,650

H. S. KRISHNAIENGAR,
for *Executive Engineer.*